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NOTE: This gui de specification covers requirenments
for Contractor Quality Control on all DREDA NG SHORE
PROTECTI ON BEACH ERCSI ON CONTROL PRQJECTS. .

Conmmrent s and suggestions are wel cone. Using e-nail
for feedback is encouraged. Comments should be
directed to:

Engi neering Division, Design Branch, Specifications
Secti on.

- - Or - -

Construction-Qperations Division, Construction
Qual ity Assurance Section POC M. Phill Bates
904-232-1196 (phillip.c.bates@aj 02.usace.arny.ml).
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PART 1 GENERAL
1.1 DEFI NI TI ONS

1.1.1 Proj ect Manager/ Superi nt endent
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NOTE: Delete bracketed infornmation if not
appl i cabl e.
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H ghest | evel manager |ocated onsite and responsible for dredging,

di sposal, [bermconstruction] and related activities, including but not
l[imted to the follow ng, production, quality control, safety, turbidity
noni tori ng, endangered species nonitoring and environnmental protection.
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1.1.2 Quality Control System Manager

A person assigned duties to manage Contractor's Quality Control (CQQC)
system CQC System Manager shall have witten del egated authority
sufficient to stop work not in conmpliance with contract.

1.1.3 Safety O ficer
Person assigned responsibility for site safety nanagenent.
1.1.4 Endanger ed Speci es Monitor

Person assigned for identifying regulatory protected wildlife and advising
Contractor in nodifying operations to protect identified species or damage
to their habitat. Required to have acceptable qualifications and
denonstrated ability. Refer to Section 01355 ENVI RONVENTAL PROTECTI ON

1.2 REFERENCES
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NOTE: |ssue (date) of references included in

proj ect specifications need not be nore current than
provi ded by the | atest change to this guide
specification. During the reference reconciliation
process, SPECSI NTACT will automatically renove
references fromthis paragraph that have been
renoved fromthe text. THEREFORE, IT IS NOT
NECESSARY TO EDIT TH S PARAGRAPH, | T IS DONE
AUTOVATI CALLY.
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The publication(s) listed below forn(s) a part of this specification to the
extent referenced. The publication(s) are referred to in the text by basic
desi gnation only.

U S. ARMY CORPS OF ENG NEERS ( USACE)
CCE ER 1180-1-6 (1995) Construction Quality Managenent

Cor ps of Engineers publication(s) Internet |ocation site is:
http://ww. usace. armny. ml/inet/usace-docs/.

1.3 SUBM TTALS
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NOTE: Contracting Oficer will request proposed
submittals requiring Contracting O ficer approval
Refer to Section 01330 SUBM TTAL PROCEDURES f or
Governnent office identifier designations.
Information Only subnmittal CQC Plan to be revi ewed
jointly at Coordi nation Meeting specified in Section
01310 ADM NI STRATI VE PROCEDURES
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CGovernment approval is required for submittals with a "G' designation;
submittals not having a "G' designation are for information only. Wen
used, a designation following the "G' designation identifies the office
that will review the submttal for the Governnent. Submittals shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:
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SD- 01 Preconstruction Submittals
Quality Control Plan; @ COR
Refer to paragraph QUALITY CONTROL PLAN bel ow.

Personnel Qualifications; @ COR
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NOTE: DELETE REFERENCE(S) TO SURVEYOR/ MAPPER | F NOT
APPLI CABLE.
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Submit personnel qualifications for Project
Manager / Superi nt endent, CQC System Manager, Safety Oficer,
Endanger ed Speci es Monitor, [Surveyor,] [Professional Surveyor and
Mapper,] in resune form

Letter of Authority

Letter to CQC System Manager signed by an authorized Contractor
of ficial which describes responsibilities and del egates sufficient
authorities to performfunctions of the CQC System Manager,

i ncluding authority to stop work not in conpliance with contract.

PART 2 PRCDUCTS  (NOT APPLI CABLE)

PART 3 EXECUTI ON

3.

3.

3.

1 GENERAL

The Contractor is responsible to plan and execute quality control in
accordance with COE ER 1180-1-6 and establish and maintain an effective
quality control systemin conmpliance with the C ause | NSPECTI ON OF
CONSTRUCTI ON of Section 00700 CONTRACT CLAUSES. The quality control system
shal | consist of plans, procedures, and organi zati on necessary to produce
an end product which conplies with the contract requirements. Project
Manager/ Superi ntendent is responsible for quality of work and is subject to
renoval by the Contracting O ficer for non-conpliance with contract quality
requi renents. The Project Manager/ Superintendent shall be on site at all
times, except as otherw se approved by the Contracting Oficer.

2 QUALI TY CONTROL PLAN

2.1 Cener al
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NOTE: Sel ect appropriate reference.

Use 20 days after NOA as default time unless there
is a longer nobilization period all owed.

Use 30 days under an interimplan as default. Wen
initial construction definable features of work are
| onger duration, consider allowi ng 45 - 60 day

i nterimplan.
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Wthin [20] [ ] calendar days of Notice of Award, submit a witten CQC
Plan for review by Contracting Oficer. CQC Plan submittal will be
reviewed by Contracting O ficer and discussed in detail at a Coordi nation
Meeting (see paragraph COCORDI NATI ON MEETI NG bel ow). CQC Pl an shal

identify organi zation chart, personnel, procedures, control nethods,
instructions, tests, records, and forns to be used. Contracting Oficer
may accept an "interim CQC Pl an" under a "conditional acceptance" for first
[30] [ ] calendar days of operation. Contractor shall furnish, not |ater
than [30] [ ] cal endar days after comrencenent of work, an acceptable
overal |l CQC Pl an.

.2.1.1 CQC Pl an Resubmitta

No construction will be allowed to start until an "interim CQC Plan" is
"conditionally accepted". When an "interimCQC Plan" is "conditionally
accepted”, revise and resubmt overall project CQC Plan for Contracting
Oficer's acceptance. Wen Contractor is working under an "interim CQC
Plan", until Contractor subnmits an acceptable final CQC Plan, Contracting
Oficer may retain funds from progress paynments in accordance with C ause
PAYMENTS UNDER FI XED- PRI CE CONSTRUCTI ON CONTRACTS of Section 00700 CONTRACT
CLAUSES. When no acceptable CQC Plan is resubmtted within a reasonabl e
time, as determned by Contracting Oficer, Contracting Oficer nmay order
Contractor to stop work until such tinme as a CQC Plan is accepted. Such a
directed stop work order shall not be considered a suspension of work under
Cl ause SUSPENSI ON OF WORK of Section 00700 CONTRACT CLAUSES. No pay or
construction period adjustnments will be allowed as a result of a directed
stop work order based on Contractor inability to plan quality control in a
manner acceptable to Contracting O ficer.

.2.1.2 Fail ure

Failure to conply with above requirenents within time prescribed will be
consi dered a condition endangering contract performance and may be
considered grounds for termnation of contract in accordance with C ause
DEFAULT (FI XED- PRI CE CONSTRUCTI ON) of Section 00700 CONTRACT CLAUSES.

2.2 Content of the CQC Pl an

a. Describe Qality Control Organization: Include an organization
chart with lines of authority and reporting. Project
Manager / Superi nt endent nay have dual roles as CQC System Manager or
Safety Oficer. See Section 01355 ENVI RONMENTAL PROTECTI ON f or
Endangered Species Mnitor qualifications. [Beach placenent quantity
survey by Contractor requires qualified Registered Land Surveyor or
Pr of essi onal Surveyor and Mapper.]

EE R I R R S I R I R R I R R R R R R R R S R R I R R R S R R R R R O

NOTE: For above subparagraph, del ete bracketed

information if not applicable.
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b. Definable Features of Wirk: Provide a list to be agreed upon
during the Coordi nati on Meeti ng.

c. Qualifications: Names, qualifications (in resune format),
duties, responsibilities, and authorities of each person assigned a CQC
function. If included, see paragraph LI M TATI ONS ON SUBSTI TUTI ONS FOR
CERTAI N PGsSI TI ONS ANDY OR SUBCONTRACTCORS of Section 00800 SPECI AL
REQUI REMENTS.
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d. Letter of Authority: Copy of letter of authority to CQC System
Manager. The CQC System Manager shall issue letters of direction to
other quality control staff describing duties, authorities, and
responsibilities.

e. Subnittal Control: Procedures for scheduling, review ng,
certifying, and managi ng subnmittals. These procedures shall be in
accordance with Section 01330 SUBM TTAL PROCEDURES.

f. Testing: Control, verification, turbidity nmonitoring, and field
testing procedures. Provide a list of specific instrunents and tests.
Provi de information including work being tested, test frequency, and
identify who (Contractor, Subcontractor) is responsible for each test.
(Laboratory facilities will be approved by the Contracting O ficer.)

g. Three Phase Control: Procedures to inplement three phase quality
control and inspection system Procedures to plan and docunent
preparatory, initial, and foll owup control phases.

h. Deficiency Tracking: Procedures for tracking construction
deficiencies fromidentification through acceptable corrective action
Establ i sh procedures to verify that deficiencies have been corrected
and document correction.

i. Reports and Forms: Reporting procedures, including proposed
reporting formats and sample fornmns.

3.2.3 Accept ance of Pl an

"Condi tional acceptance" of the Contractor's interimCQC Plan is required
prior to starting dredging or other construction activities. Contracting
Oficer's acceptance is conditional and is contingent on satisfactory
performance during construction. The Contracting O ficer reserves the
right to require the Contractor to nake changes in his CQC Plan and
construction operations, including renoval of personnel.

3.2. 4 Notification of Changes

Notify Contracting Oficer in witing a mninmumof 7 cal endar days prior to
proposed personnel or CQC Pl an procedure changes. Proposed changes are
subject to Contracting O ficer acceptance.

3.3 COORDI NATI ON MEETI NG

Refer to Section 01310 ADM NI STRATI VE PROCEDURES. Contracting O ficer wll
schedul e a Coordi nati on Meeting where Contractor personnel and Contracting
O ficer personnel will devel op a nutual understanding of how Contractor's
Quality Control works with Contracting Officer's Quality Assurance. CQC
Plan will be discussed in detail, including forms for recording CQC
operations, control activities, testing, and adm nistration of the system
for both onsite and offsite work. Contractor quality control for
production, neasurenment and paynent, safety, turbidity nonitoring, plant
and equi pnent location, nonitoring, endangered speci es nonitoring,
environmental protection and supervision by Quality Control personnel wll
be discussed. Meeting mnutes will be prepared by Contracting O ficer and
signed by Contractor and Contracting Oficer. The minutes becone a part of
the contract file. There may be occasi ons when subsequent conferences wl|
be called by either party to reconfirm mutual understandi ngs and/ or address
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deficiencies in the CQC systemor procedures requiring corrective action.
3.4  QUALITY CONTROL ORGANI ZATI ON

3.4.1 Cener al
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NOTE: Delete bracketed information if surveyor not
required.
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CQC organi zati on shall have a CQC System Manager and sufficient nunmber of
additional qualified personnel to ensure contract quality control for

wor kmanshi p and materials, including safety and environnental protection
compliance. Designate Safety O ficer and qualified Endangered Species
Moni tor who shall serve as a nmenber of CQC staff. [Designate qualified
surveyor for quantity neasurenent.] Provide office space, conputer
hardware and software, filing systens and other resources as necessary to
mai ntain an effective CQC organi zation. CQC organi zation shall be
responsi ble to maintain docunentati on and records onsite, unless approved
by the Contracting Oficer.

3.4.2 CQC Syst em Manager
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NOTE: The Lead Desi gner nust eval uate the project
to determ ne mnimum | evel of education/experience
CQC personnel require and sel ect options
accordingly. Specify mni num needed qualifications.

For nost Jacksonville District jobs, practical
experience in type of work is nore inportant than
academ c credential s.
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Identify an individual, enployed by Contractor, within onsite organi zation
who shall be responsible for CQC managenent. CQC System Manager shall have
authority to act in all CQC nmatters for the Contractor. CQC System Manager
shal | be an experienced dredgi ng or construction person with a m ni mum of
[3] [5] years in simlar work. ldentify an alternate person to serve as
CQC System Manager during actual CQC System Manager's absences. Desi gnated
alternate shall be a construction person with a mnimumthree years
experience on simlar projects and shall nmeet CQW C Traini ng requirenent

bel ow. CQC System Manager or a designated alternate shall be onsite during
construction. CQC System Manager [shall be assigned no other duties.] [may
have dual roles as Project Manager/ Superintendent or Safety O ficer, or if
qual i fied, Surveyor or Endangered Species Mbonitor.]

3.4.3 CQM C Trai ni ng Requi renent

CQC System Manager shall have conpleted U S. Army Corps of Engineers (COE)
course "Construction Quality Managenent For Contractors"” within the
previous five years. A conpletion certificate fromany Corps District or
Naval Facilities Command is acceptable. [In event proposed CQC System
Manager has not conpleted CQM C training, he or she will have 60 days after
Notice of Award to do so. This course is periodically offered by
Jacksonville District. Information regarding COV C course can be obtai ned
fromthe following web site:

http://ww. saj . usace. arny.nm | /conops/construction or by contacting Chief,
Qual ity Assurance Section at 904-232-1128.
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3.4.4 Sur veyor
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NOTE: Use foll owi ng paragraph in jobs where
Contractor has neasurenent and paynent
responsibility, except Ccean Dredged Materials

Di sposal Site (ODMDS). Many Dredgi ng Contractors
subcontract survey to firnms with Professiona
Surveyors and Mappers or Registered Land Surveyors
registered in other States. Lead Designer Project
Manager needs to deternine fromregulators, |oca
sponsors when survey mnmust be done by a firm
registered in the Project State. DELETE |IF NOT
APPLI CABLE; HOWEVER, SELECT APPROPRI ATE REFERENCE | F
USED.
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Survey, topographic survey, and hydrographic survey shall be perforned by
persons wor ki ng under direct supervision of a [Professional Surveyor and
Mapper (PSM registered in State of [Florida] [Georgia].] [or] [Registered
Land Surveyor registered in [State of Georgia] [Commonwealth of Puerto
Rico].] Performpre- and post-construction survey for each acceptance
section and provi de supporting data to Contracting Oficer. [PSM [or]
[RLS] shall certify field notes, conputations, and other records relating
to quantity survey.

3.4.5 Organi zati onal Changes

When CQC staff changes are needed, revise CQC Organization Chart in CQC
Plan to refl ect changes and subnit the changes to Contracting Oficer for
accept ance.

3.5 SUBM TTALS AND DELI VERABLES

Submittals shall be prepared and transmtted as specified in Section 01330
SUBM TTAL PROCEDURES. CQC organization shall certify subnittals conply
with contract requirenents. |Itens delivered to Contracting O ficer shal
be controll ed, packaged, transported and stored in a manner to prevent
damage or | oss.

3.6 CONTRCL

Contractor's Quality Control is the neans by which Contractor ensures
construction, including that of subcontractors, conplies with contract.
Conduct Preparatory Phase and Initial Phase neetings for each definable
feature of work (refer to Section 01310 ADM NI STRATI VE PROCEDURES)
Performthree phases of control for each definable feature of work as
fol |l ows:

3.6.1 Preparat ory Phase

Thi s phase shall be perfornmed prior to begi nning work on each definabl e
feature of work. Notify Contracting O ficer at |east 24 hours in advance
of begi nning Preparatory Control Phase. Ensure proposed plans, activity
hazard anal yses, permits and submttals, are approved and copies are
onsite. Conduct a Preparatory Phase neeting headed by CQC System Manager
and attended by Superintendent, other CQC personnel, and forenman
responsi bl e for supervising workmanshi p for definable feature of work.
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Docurent Preparatory Phase actions using "Preparatory Phase Checklist" and
nmeeting minutes prepared by CQC System Manager. Preparatory Phase
checklist is on the web site indicated in paragraph CONSTRUCTI ON FORMS AND
DETAILS below. Attach checklist and mnutes to Contractor's Quality
Control (CQC) report (sanple CQC formis on the web site indicated in

par agr aph CONSTRUCTI ON FORMS AND DETAI LS bel ow). Preparatory Phase actions
i ncl ude:

a. Review each paragraph of specifications. Mke copies avail able
for use by Contracting Oficers personnel and Contractor CQC staff at
Preparatory Phase neeting. Mintain copies available until fina
acceptance of the work.

b. Review of contract draw ngs.

c. Check to assure that plant and/or equi pnent have been inspected,
tested, submtted, and approved.

d. Review provisions that have been made to provide required quality
control inspection and testing.

e. Exanmine work area to assure required prelinmnary work is conplete
and in conpliance with contract.

f. Review of activity hazard analysis to assure safety requirenents
are met.

g. Discuss procedures for controlling quality of work. Docunent
construction tol erances and workmanshi p standards for that feature of
wor k.

h. Check to ensure that portion of CQC Plan for new work to be
performed has been accepted by Contracting O ficer

i. Check that previous work or acceptance sections required to start
new wor k have been conpl et ed.

j. Review requirenents under permts, environnmental protection and
protecti on of environnental species.

k. Discuss initial control phase (worknanship).
6.2 Initial Phase
Notify Contracting Oficer at |east 24 hours in advance of begi nning the
Initial Phase. Initial Phase is worknmanship oriented and shall be
acconpl i shed at begi nni ng physical work on each acceptance section.
Fol | owi ng shall be acconplished:

a. Check prelimnary work to ensure that conplies with contract.
Revi ew m nutes of preparatory neeting.

b. Verify adequacy of turbidity nonitoring, survey control to ensure
contract conpliance. Verify required inspection and testing.

c. Establish level of workmanship and verify that it neets mni num

accept abl e contract workmanshi p standards and revi ew al | owabl e
t ol erances.
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d. Resolve all differences.

e. Check safety to include conpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review activity analysis
with each worker.

f. Initial phase shall be repeated for new crews working onsite and
when contract workmanship quality standards are not being net.

3.6.3 Fol | ow up Phase
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NOTE: Sel ect appropriate Section reference and/ or
fill in blank.
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Fol | ow- up Phase consists of daily checks perforned to quality contro
activities, including survey and testing, to provide continuous conpliance
with contract requirenents. Record inspection and checking results in CQC
docunentation. Record both quality control activities, plant and equi pnent
performance on Report of Operations. Report of Operations forns are on the
web site indicated in paragraph CONSTRUCTI ON FORMS AND DETAI LS bel ow, and
are also indicated in Section [02325 DREDG NG ] [02391 BEACH FI LL. ]

Conpl ete foll owup checks and inspections and correct deficiencies prior to
starting acceptance sections which nay be affected by deficient work.

3.6.4 Additional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on sane
definabl e features of work when: quality of on-going work i s unacceptabl e;
there are changes in applicable CQC staff, production supervision, or work
crews; work on a definable feature is resuned after a period of inactivity;
or, when other probl enms devel op.

3.7 TESTS/ TESTI NG PROCEDURE

Perform specified tests and required nmonitoring instrunentation or tests to
verify control measures are adequate and provide an end product conform ng
to contract. Wen requested, Contractor shall furnish Contracting O ficer
duplicate sanples of test specinens for possible testing by Contracting
Oficer. The Contractor shall performfollow ng activities and record and
provide the follow ng data:

a. Verify that testing standard or procedures conply with contract
requi renents.

b. Verify that facilities, instruments, and testing equi pnment are
avai |l abl e and conply with testing standards.

c. Check test instrument calibration data against certified
st andar ds.

d. Verify that recording forns and test identification contro
nunber system including all of the test docunentation requirenents,
have been prepared.

e. Results of tests and nonitoring instruments, both passing and

failing, shall be recorded and reported for date taken. |f approved by
Contracting Oficer, actual test reports nay be subnmitted later with a
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reference to the test nunber and date taken. An information copy of
tests performed by an offsite or conmercial test facility shall be
provided directly to the Contracting Officer. Failure to submt tinmely
test reports or maintain adequate nmonitoring testing may result in
nonpaynent for related work perforned.

8 COVPLETI ON | NSPECTI ON

8.1 Post - Constructi on Measurenent and | nspection

EE R R R S I R R I R I R S R R R R O S R R R I R I R R S R R R R R O

NOTE: Dredging or beach renourishnent is basically
a borrow pit or berm average-end-area quantity
survey. Contracting O ficer uses pre- and

post -construction survey to obtain quantity

nmeasur enent and pl ots post-construction final

t opography. Project planning question is "WHO will
do survey--Contracting Oficer or Contractor?"

Check with Project Manager or Lead Designer for 90%
design review as to "who will perform paynent
quantity survey". Contractors usually perform
quantity survey for each acceptance section.
Contracting Oficer has pre-bid decision to use
Contractor's quantity neasurement or conduct his
own. Coordinate this paragraph with C ause QUANTI TY
SURVEY - ALTERNATE 1 of Section 00700 CONTRACT
CLAUSES i f used.
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Near end of work on each acceptance section [notify Contracting O ficer to]
conduct post-construction survey and inspection to ensure contract
conformance. [Contracting Oficer reserves right to wi tness Contractor
performed survey to conduct quality assurance or pay on Contracting O ficer
conducted survey.] Submit certified survey data and correct contract

drawi ngs to show as-built information. [Contractor shall spot check

gradi ng for berm for beach placenent and confirmbeach fill is within

al l owabl e tol erances.] Notify Contracting Oficer to schedule a joint

i nspection of each acceptance section once deficiencies have been corrected.

.8.2 Pre-Final Inspection
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NOTE: Beach renouri shment jobs have beach tilling
and may have a separate conpletion date to establish
sea oats or other dune vegetation. Edit brackets
accordingly and ensure it is coordinated with C ause
COMVENCEMENT, PROSECUTI ON AND COVPLETI ON OF WORK of
Section 00700 CONTRACT CLAUSES.
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Near conpletion of project Contracting Oficer and Contractor will conduct

a Pre-Final Inspection. 1In addition to conpletion of quantity survey,
Contracting Oficer will inspect for denpbilization of tenporary facilities
and cl ean-up of staging areas used to ensure contract confornmance.
[Contractor and Contracting Officer will inspect for final grading,
tilling, and renmoval of escarpments.] Contracting Oficer will perform

Pre-Final Inspection to verify work is conplete and ready for Oaner
acceptance. Contracting Oficer Pre-Final Inspection may result in
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addi ti onal work [such as beach tilling] to be done. Contractor's CQC
Syst em Manager shall ensure itens are corrected before notifying
Contracting Officer so that a Final Inspection with the Customer can be
schedul ed. Any itens noted on Pre-Final Inspection shall be corrected in a
timely manner. Pre-Final Inspection and deficiency corrections shall be
acconpl i shed within [project conpletion period.] [separate conpletion date
for establishnent of dune vegetation.]

.8.3 Fi nal | nspection

Final Inspection will be schedul ed by Contracting Oficer based upon
results of Pre-Final Inspection. Notify Contracting Oficer when ready for
Fi nal | nspection and Contracting Oficer will schedule a Final Inspection
with Omer or Sponsor to be perfornmed within 14 working days. Provide
assurance that work will be conplete and acceptabl e by schedul ed Fi na

I nspection date. Contracting Oficer will notify Owmer or Sponsor to
attend a Final Inspection. Contractor, Project Manager/ Superintendent, and
CQC System Manager shall attend the Final Inspection. |In addition to
Contracting Oficer and Owmer or Sponsor, persons from/local governnent or
ot her agencies may attend. Contractor's failure to have contract work
completed for this inspection will be cause for Contracting Officer to bil
the Contractor for Contracting Officer's additional inspection cost in
accordance with the O ause | NSPECTI ON OF CONSTRUCTI ON of Section 00700
CONTRACT CLAUSES.

.9 DOCUMENTATI ON
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NOTE: Edit brackets accordingly.
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Mai ntain current records as required in Sections 01355 ENVI RONVENTAL
PROTECTI ON, 01411 TURBI DI TY AND DI SPOSAL MONI TORI NG and 02325 DREDG NG [
02391 BEACH FILL]. Docunent quality control activities and tests have been
performed using Daily Report of Dredge Qperations and Daily Quality Contro
Reports.

.10 NOTI FI CATI ON OF COVPLI ANCE

IR R R R R R RS EEEEEREEEEEEREEEREEEREREEEREEEREEEREEEREEEEREEEEEEEEEEEEEREEEEEEREEEEEERS

NOTE: Sel ect appropriate reference.

EE R R R S I R I R I R I R S R R R R R O S R R I R R R R R S R R R R

Upon Contracting Officer's notification to Contractor of nonconpliance wth
contract requirenments, Contractor shall take inmedi ate corrective action
Contractor personnel notified at work site is sufficient purpose of
Contractor notification. |If Contractor fails to conply within [1] [ ]

cal endar day[s], Contracting O ficer may i ssue an order stopping all or
part of work until satisfactory corrective action has been taken. Such
stop orders shall not be made basis of Contractor claimfor time extension
or other damages to Contractor.

11 SAMPLE FORVS

The Contracting Officer's Representative will instruct the Contractor in
the preparation of these forms during the Preconstruction Conference as
specified in Section 01310 ADM NI STRATI VE PROCEDURES

12 CONSTRUCTI ON FORMS AND DETAI LS
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CESAIM

Fromthe Jacksonville District Honme Page, click the Iinks ORGANI ZATI ONS,
ENG NEERI NG, then CONSTRUCTI ON FORMS AND DETAILS. See web site address
WWW. saj . usace. arny. m | /cadd/ end/ construction_forns_and details.htm

-- End of Section --
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